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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH NC
SEP 30 2003
DIVISION 00005
34494.3.1
STATE FUNDED
WAKE
R-2641
PROPOSAL LENGTH 3.379 KILOMETERS
TYPE OF WORK DESIGN BUILD.
LOCATION EAST WAKE EXPRESSWAY FROM PROPOSED US-64 BYPASS TO US-64 EAST.
EST CONST PROGRESS.... FY-2004..47% OF BID
FY-2005..45% OF BID
FY-2006..08% OF BID
RPN 002 C200725 5 BIDDERS MBE GOAL 10.00% WBE GOAL 5.00%
ESTIMATE 44,100,000.00
DATE AVAILABLE NOV 03 2003
FINAL COMPLETION OCT 01 2006
$ TOTALS % DIFF
BARNHILL CONTRACTING CO TARBORO, NC 45,702,747.00  +3.6
S. T. WOOTEN WILSON, NC 47496,962.00  +7.7
NORTH CAROLINA CONSTRUCTORS
LONGMONT, CO 50,964,118.00 +15.6
GRANITE CONSTRUCTION TAMPA, FL 53,404,585.00  +21.1
THOMPSON-ARTHUR DIV, APAC-ATLANTIC
GREENSBORO, NC 53,767,249.00 +21.9
QUALITY ADJUSTED PRICE RANKING
PROPOSAL TECH QUALITY ACTUAL QUALITY CONT AWARD
SCORE CREDIT % CONT AMT VALUE BASIS
(PRICE PROP) (ADJ PRICE)
BARNHILL CONTR CO 93 19.17 45702,747.00  8,761,216.60 36,941,530.40
S. T. WOOTEN 86 13.33 47,496,962.00  6,331,345.03 41,165,616.97
NORTH CAROLINA CONTRS 91 17.50 50,964,118.00  8,918,720.65 42,045,397.35
GRANITE CONSTRUCTION 92 18.33 53,404,585.00  9,789,060.43 43,615,524.57
THOMPSON-ARTHUR
DIV, APAC-ATLANTIC 84 11.67 53,767,249.00  6,274,637.96 47,492,611.04

PROPOSAL

BARNHILL CONTR CO

S. T.WOOTEN

NORTH CAROLINA CONTRS
GRANITE CONSTRUCTION
THOMPSON-ARTHUR

DIV, APAC-ATLANTIC

PROPOSED COMPLETION
DATE

APR 14 2006
SEP 19 2006
APR 15 2006
JUL 31 2006

JUL 31 2006
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
SEPTEMBER 30, 2003
DIVISION 00014

36392.2.1
IMS-40-1(150)15
HAYWOOD
1-4732

PROPOSAL LENGTH 5.700 MILES
TYPE OF WORK DRAINAGE, MILLING, RESURFACING & GUARDRAIL.

LOCATION I-40 EAST & WEST BOUND LANES & EXIT RAMPS FROM MILE POST 14.8 TO MILE
POST 20.5.

EST CONST PROGRESS....FY-2004..84% OF BID
FY-2005..16% OF BID

RPN 001 C200952 1 BIDDER(S) DBE GOAL  8.00 %

ESTIMATE 5,908,006.41
DATE AVAILABLE NOV 03 2003

FINAL COMPLETION SEP 30 2004

$ TOTALS % DIFF
HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE ALCOA, TN 7,133,419.39 +20.7

ESTIMATE TOTAL 50,008,006.41
LETTING TOTAL 52,836,166.39 +5.7
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AUGUST 19 2003 LETTING

36392.2.1
IMS-40-1(150)15
HAYWOOD
1-4732

RPN 022

DRAINAGE, MILLING, RESURFACING & GUARDRAIL.

DATE AVAILABLE OCT 06 2003
FINAL COMPLETION  AUG 01 2004

ENGINEER’S ESTIMATE
$5,510,000.91

$ TOTALS % DIFF
HARRISON CONST. CO., INC. DIV OF APAC-TENNESSEE ALCOA, TN 7,166,935.81 +30.1

ITEMC

SEPTEMBER 30 2003 LETTING

36392.2.1
IMS-40-1(150)15
HAYWOOD
-4732

RPN 001

DRAINAGE, MILLING, RESURFACING & GUARDRAIL.

DATE AVAILABLE NOV 3 2003
FINAL COMPLETION  SEP 30 2004

ENGINEER’S ESTIMATE
$5,908,006.41

$ TOTALS % DIFF
HARRISON CONST. CO., INC. DIV OF APAC-TENNESSEE ALCOA, TN 7,133,419.39  +20.7
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